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Plateau Remediation Company

CONTRACT NO: <<Enter contract number>>

TITLE: Technical Support for the Canister Storage Building Multi-Canister Overpack
Handling Machine

SECTION C: DRAFT CONTRACT

Following is a draft of the contract contemplated as a result of this solicitation. Prospective offerors are reminded to review
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CH2M HILL

Plateau Remediation Company
Mail Stop A4-02

825 Jadwin Ave

P.O. Box 1600

Richland, WA 99352

Contract Specialist: Rayna R Uptmor
Phone Number: (509) 376-0113

Start Date: << Click here to enter a date >>
Contract Type: Firm Fixed Unit Price (FFU)
Contract Value: $ To Be Determined

CH2M HILL Plateau Remediation Company

Printed Name/Title

Date Signed Phone
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reached based on the proposal submitted and discussions, if any, that are held.

Contractor:
<< Enter Contractor Name >>
<< Enter Street Address >>
<< Enter Street Address >>
<< Enter City, State, Zip >>

Contractor Contact: << Enter Name >>

Phone Number: << Enter Phone Number >>

End Date: << Click here to enter a date >>
FOB Point; << Enter FOB Point >>
Payment Terms: Net 30

Contractor Authorized Signature

Printed Name/Title

Date Signed Phone
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CH2Z2MHILL
Plateau Remediation Company CONTRACT NO: <<Enter contract number>>

TITLE: Technical Support for the Canister Storage Building Multi-Canister Overpack
Handling Machine

PART I - STATEMENT OF WORK

Revision 0
July 29, 2020

Prepared by: Sintia E. Alcazar / Phillip
Harmon

1.0 INTRODUCTION / BACKGROUND

This contract is issued for the performance of Technical Support, Inspection and Engineering
Services for the Canister Storage Building Multi-Canister Overpack Handling Machine (MHM).
The MHM is a fully shielded gantry crane designed to safely transport a Multi-Canister
Overpack (MCO) within the Canister Storage Building (CSB) located in the Hanford 200 East
Area.

Since the completion of the MCO receipt campaign in 2005 the MHM usage has been infrequent
to low. Periodic Maintenance activities are performed on a quarterly and annual basis per
manufacturer recommendations.

During the recent cycle of periodic maintenance activities, the MHM has had a series of faults in
instrumentation and controls (I and C) systems, including degraded components and failures. The
CSB Engineering and Maintenance group, through trouble shooting efforts, have replaced relays
and limit switches with limited success in resolving these issues. Technical assessment and
assistance of a crane specialist/manufacturer is being requested.

CHPRC is a prime contractor to the Department of Energy (DOE) and all work on this Statement
of Work will be performed in support of the CHPRC contract with DOE.

The services specified in this SOW are designated Quality Level 3 (QL-3) in accordance with
CHPRC procedures PRC-PRO-QA-268, Control of Purchased/Acquired Items and Services, and
PRC-PRO-QA-259, Graded Approach. Refer to Section 6.0, Quality Requirements, for further
information.

2.0 DESCRIPTION OF WORK - GENERAL

The MHM is a 12-ton gantry crane manufactured by GEC Alsthom and Ederer in circa 1999.
The MHM has been designed to safely transport an MCO within CSB. Redundant electrical
interlocks are included to ensure the MHM is not operated in a manner that would endanger the
operator and the integrity of an MCO. It is also designed such that a single operating failure
would not jeopardize personnel safety. The driving functions are controlled by a combination of
operator commands made through the operations control station. These commands, together with
their associated electrical permissive interlocks, inhibit hazardous operations.
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TITLE: Technical Support for the Canister Storage Building Multi-Canister Overpack
Handling Machine

The MHM usage has been infrequent to low since the completion of the MCO receipt campaign
in 2005. The MHM is currently utilized for the occasional need to relocate an MCO from its
storage tube to the sampling pit, or vice versa.

Presently, the MHM components have had a series of faults in | and C systems associated with
the MCO Hoist. The MCO Hoist is unexpectedly locking up with no indication of a potential
cause. The MCO Hoist system has undergone troubleshooting but the issue has yet to be
resolved. As parts are replaced, new issues with associated systems arise. CSB Engineering has
found it necessary to manually hand-wind the hoist until it regains full functionality.

Contractor work under this contract is for the purpose of supporting resolution of these issues
and improving the reliability of the MHM for future usage.

3.0 DESCRIPTION OF WORK - SPECIFIC

Contractor employee(s) shall be responsible for specialized administrative and technical support,
and this work scope includes the resources, material and/or equipment necessary to accomplish
the following tasks:

a. Provide technical consultation to CHPRC to address system and component
failures. The contractor shall support CHPRC with the objective of providing a fully
functional MHM. The contractor shall review the recent history of MHM operation and
maintenance activities and CHPRCs troubleshooting plan. Contractor shall provide
consultation to ensure the plan is adequate, and recommend any additional inspections
and troubleshooting that may be required.

b. Provide technical consultation to CHPRC to review existing spare parts list and
recommend additional spare parts as necessary. The contractor shall review the
existing spare parts list and provide recommendations for procuring additional
components. A summary document of items reviewed, and recommendations made shall
be formally transmitted upon completion of the contractor review.

c. Provide specific crane consultation upon written direction from CHPRC. It is
expected that assistance with other MHM related issues or inspections may be required
during the course of this work. Upon direction of the BTR, provide resolution or counsel
on the topics and inspections services on an as needed basis.

Contractor personnel shall travel to the location designated by CHPRC to meet the designated
CHPRC escort and perform the requested services in accordance with applicable standards and
procedures.

Following Contractors evaluation of the MHM, and support of troubleshooting activities, the
Contractor shall provide a report to CHPRC giving Contractors evaluation of the MHM, its
operational and maintenance status, and the results of the spare parts evaluation as described
above.
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Separately, Contractor shall provide a proposal to CHPRC detailing recommendations for further
MHM support. Contractor shall show all itemized labor and material costs with any
recommendations in its proposal.

Prices for any further work as detailed in Contractors proposal, if ordered, will be set forth in a
modification to this contract,
3.1  Special Requirements

1) Contractor shall have a minimum of 5 years’ experience as a crane manufacturer or
representative with demonstrated experience as a qualified person as defined in ASME
B30.2-2016.

2) Contractor shall have either:
a. Familiarity and experience with the CSB MHM design and operation, OR

b. Familiarity and experience with crane designs that incorporate complex interlock
and relay controls, sufficient to demonstrate the ability to efficiently diagnose and
troubleshoot CSB MHM.

3) Contractors proposal shall include statement of how Contractor and any provided
Contractor technicians satisfy 3.1 (1) and/or (2) above.

3.2 Acceptance Criteria

Work products and services provided shall meet standard of a crane manufacturer and be
formally transmitted on Contractor letterhead. CHPRC requests informal review of deliverables
before formal transmittal.

3.3  Organizational Interfaces

The Contractor shall interface with various CSB facility organizations through the
CHPRC Contract Specialist (or designee), as required. The primary interface at the
facility will be with the CSB facility engineers.

. Buyer’s Technical Representative (BTR) — Phillip A. Harmon. Office: 509-373-
9853; cell: 713-907-2312.

. Technical Point of Contact — Sintia E. Alcazar. Office: 509-373-6502
3.4  Work Not Included
Work not included in this Contract includes hands on maintenance of the MHM. It is anticipated

that this work will require entry into confined spaces. Site required training and escorts will be
provided.
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3.5  Buyer Furnished Materials and Equipment
The CHPRC will furnish access to the facility, engineering and maintenance teams, crane

drawings and photographs, MHM vendor manuals and maintenance and inspection work
packages.

3.6 Site Conditions and Known Hazards
As required to support work, the Contractor shall attend meetings and tours/walk-downs at the

CSB facility and in office areas around CSB.

All Contractor tours / walk-downs shall be approved in advance by the BTR and performed with
a CHPRC escort with assistance from Radiological Control as required. Planning for each tour /
walk-down shall be performed consistent with CHPRC procedures. In general, site facility tours
are expected to have low radiological risk. The primary hazards to participants are expected to
be slips, trips and falls, and struck against, struck by, caught in or between hazards. For outdoor
walk-downs, hazards may also include tick, snake and insect bites, and sun/heat/hydration
concerns. Inspection work will require Lock out/Tag Out training. Specific site conditions and
known hazards will be communicated by the BTR or designee prior to the walk-downs or
inspections.

3.7  Site Coordination Requirements

The Contractor shall coordinate any on-Site activities in advance with the CHPRC BTR. The
Contractor shall make contact with the BTR or designee when arriving at the facility site.
Contractor personnel shall ensure they have received the necessary orientations, safety briefings,
and related training prior to touring the site / facility.

4.0 TECHNICAL REQUIREMENTS

The Contractor shall perform all Work in accordance with national consensus codes and
standards and their own crane manufacturer requirements. Applicable codes include:

e ASME B30.2-2016 Overhead and Gantry Cranes
e 29 CFR 1910.179 Overhead and Gantry Cranes

4.1  Work Location / Access Requirements (if applicable)
CSB facility and in CSB mobile offices and support areas.

5.0 PERSONNEL REQUIREMENTS

51 Training and Qualification

A. The Contractor is expected to provide appropriately trained and qualified staff to perform
the type of work associated with their skill of craft at the Hanford site.
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B. CHPRC shall provide Contractor staff task or facility specific training as required for site
and facility access and safe performance of assigned tasks. These training requirements
are expected to include:

a. Hanford General Employee Training (HGET) — computer based training (CBT)
that must be completed in Richland, WA

b. Facility specific CBT’s for working at CSB

c. Lockout/Tagout Authorized Worker — classroom training (00313, 8 hrs) that
must be completed at the Hammer facility in Richland, WA

d. Fall protection — classroom training (020440, 9 hrs) Hammer facility
e. Confined space entry — classroom training (020134, 7 hrs) Hammer facility

f. CSB MHM Fall Restraint Qualification, On-the-Job-Training (OJT), course
231035 (course will be provided on-site at CSB)

C. Contractor personnel shall also complete 24 hr Hazardous Waste 1910.120 (e) training
and provide certificate showing completion, prior to performing work at CSB. This
training can be completed online at www.nationalenvironmentaltrainers.com, or
equivalent, and must meet the requirements of Title 29 CFR 1910.120 (OSHA
HAZWOPER Regulations).

D. Dosimetry, if required, will be provided by CHPRC

E. BTR will schedule CHPRC required training at the earliest convenient possible time.
Initial site visit(s) and work may be permitted in advance of completion of Hammer
training, with the necessary restrictions applied to Contractor personnel until the Hammer
training is completed.

5.2  Security and Badging Requirements

For any on site work, general site access badging is required.

e Special clearance requirements will be provided, if applicable.
5.3  Site Access and Work Hours

Work will be done on a 4 x 10 schedule, Monday through Thursday. The standard workday shall
generally consist of ten (10) hours of work between 6:00 AM and 4:30 PM, with one-half hour
designated as an unpaid period for lunch. Work does not generally take place on Fridays. If
schedule alternative is required, BTR will communicate to contractor.

6.0 ENVIRONMENTAL, SAFETY, HEALTH, AND QUALITY REQUIREMENTS

The Contractor shall perform work safely, in a manner that ensures adequate protection for
employees, the public, and the environment, and shall be accountable for the safe performance of
work. The Contractor shall comply with, and assist CHPRC in complying with Environmental,
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Safety, Health, and Quality (ESH&Q) requirements of all applicable laws, regulations and
directives.

Materials supplied or purchased for use in performance of this contract, to the maximum extent
practical, shall be environmentally preferred as described in 40 CFR 247 and including
Biobased products as designated by the USDA . www.biopreferred.gov

The following project-specific ESH&Q requirements are applicable to this scope of work in
addition to the requirements identified in the contract General Provisions and, when work is
being conducted on site, the additional ESH&Q requirements in SP-5 Special Provisions — On-
Site Services.

7.0 MEETINGS
7.1 Meetings

Contractor shall participate in the following meetings:

1. Project Kickoff meeting. This meeting will be held after contract award to review
contract requirements and processes, establish protocols for communications and
interfaces, introduce key personnel and their roles and responsibilities, and review the
project schedule. The agenda for the meeting shall be provided by the Buyer.

2. Any other meetings requested by the Buyer during the course of work as necessary.

The person or persons designated by the Contractor to attend all meetings shall have all required authority
to make decisions and commit Contractor to technical decisions made during meetings.

8.0 DELIVERABLES, PROJECT CONTROLS, MILESTONES, AND
PERFORMANCE SCHEDULE REQUIREMENTS

a. Contractors report to CHPRC giving Contractors evaluation of the MHM, its operational
and maintenance status (as stated in 3.0 above). This report shall be provided within 30
days of completion of Contractors initial site visit and evaluation of the MHM.

b. Supplemental reports shall be provided to CHPRC following all subsequent site visits,
within 30 days of the completion of each visit.

c. A summary document providing Contractors evaluation of the CHPRC existing MHM
spare parts listing, with any additional spares recommended, including basis for the
recommendation (as stated in 3.0.b above). This report shall be provided within 30 days
of completion of Contractors site visit including receipt of the CHPRC existing spare
parts listing.

d. Contractors proposal to CHPRC detailing recommendations for further MHM support (as
stated in 3.0 above). This proposal shall be provided to CHPRC following Contractor
visits sufficient to provide comprehensive recommendations.

END OF PART | - STATEMENT OF WORK
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PART II - FINANCIAL TERMS

1.0

2.0

3.0

4.0

CONTRACT TYPE AND VALUE
This Contract is a Firm Fixed Unit Priced contract.

The value of this Contract is a not to exceed ceiling of $TBD including fee and
applicable taxes.

PAYMENT SCHEDULE

In accordance with the provision of this Contract/Release Contractor shall be reimbursed
for authorized and approved work in accordance with the following:

Base (FY21)  |Option 1 (FY22) |Option 2 (FY23)
Fiscal Year *Initial on-site week rate **1 on-site week rate

Senior Technician

Project/Designer Engineer

Enter into eSourcing:| $ =

* Initial on-site week shall 1 on-site week rate (as defined below) plus an additional forty (40) hours off-
inclusive of all wage or salary rates, fringe, all applicable overhead(s), taxes including Washington Stat
Business and Occupational (B&O) taxes and profit.

**1 on-site week shall include up to Forty (40) hours Monday through Thursday and include all labor ing
of; wage or salary rate, fringe, all applicable overhead(s), travel, lodging, and/or per-diem, rental car, ta
including Washington State Business and Occupational (B&O) taxes and profit.

The Contract Specialist retains the sole right to exercise the option(s) included in this
contract. The inclusion of the option(s) does not represent a commitment, financial or
otherwise, on the part of CHPRC to exercise any or all of the option(s) nor extend the
contract beyond the end date specified by the contract or most current contract
amendment. CHPRC may exercise one or more options by providing written notice to
the contractor prior to the most current contract end date. Lacking written notice by
CHPRC, the option(s) will expire with the contract.

The actual exercise of the option if exercised shall be formalized via a Contract
modification.

PRICING INSTRUCTIONS FOR CHANGE ORDERS/MODIFICATIONS

CHPRC reserves the right to request a complete pricing breakdown, including certified or
uncertified cost or pricing data as applicable for any change orders or modifications that
have an impact to the established contract pricing.

TAXES

Page 8 of 18



CH2Z2MHILL
Plateau Remediation Company CONTRACT NO: <<Enter contract number>>

TITLE: Technical Support for the Canister Storage Building Multi-Canister Overpack

5.0
5.1

5.2

6.0

7.0

8.0
8.1

Handling Machine
Contractor shall refer to the TAXES section of the General Provisions.
PAYMENT TERMS
Estimated Cost of Contract

The estimated value for this Contract is as stated above. The Contractor shall not exceed
this amount without specific written authorization from CHPRC. The Contractor shall
notify the cognizant Contract Specialist in writing when the Contractor reaches 75% of
the current estimated value.

Estimated Billing

It is mandatory for continued acceptable performance that the Contractor provide
monthly, to CHPRC Accounts Payable, the best estimate of the total billable cost
(invoiced plus invoiceable) from inception of the contract through the current fiscal
month closing (closing dates specified on the form). This information must be provided
in writing by email (preferred), fax, or mail by the 15" of each month. This data must be
provided for each contract release until all payments are received and the contract is
complete.

Mailing Address: Email: CHPRCA@rl.gov Fax: (509) 376-0302
CH2M HILL Plateau Remediation Company

825 Jadwin Avenue

PO Box 1600

Richland, WA 99352
Attn: Accruals MSIN A4-03

The Monthly Contract-to-Date Cost Estimate Form can be obtained at the following
Internet Address: http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs or directly
from the Contract Specialist.

DEFINITIONS

There are no special definitions applicable to this contract.
ASSUMPTIONS

There are no special assumptions applicable to this contract.
INVOICING INSTRUCTIONS

Contractor Invoices

Invoices submitted to CHPRC shall be submitted as follows. Failure to submit a proper
and accurate invoice may result in rejection or delay of the invoice. Address invoicing
requirement questions to the Contract Specialist.

General Requirements
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Submittal of an invoice constitutes Contractor’s certification that materials, work
and/or services have been provided, and invoiced amounts are in accordance with
the contract.

Each Contract, Release and Purchase order must be invoiced separately and in a
timely manner with respect to the invoiced products or services.

The invoice must clearly & legibly identify the

a. Contractor’s Name

b. Unique Invoice Number

c. Contract, Contract Release and/or Purchase Order Number
d. Itemized description of the supplies or service provided

Remittance will only be made to the remittance address on file for the contractor.
Invoices from third parties or with different remittance instructions or addresses
will not be processed.

An “Authorization for Electronic Funds Transfer (EFT) of Invoice Payments”
must be on file with CHPRC before EFT payments can be made.
http://www.hanford.gov/pmm/files.cfm/eft.pdf

Invoices should include the name and telephone number of a company
representative available to respond to questions about the invoice.

Invoices shall be paid according to the terms and conditions of the contract
unless; substantiated evidence is obtained claiming Contractor is delinquent in
payment to sub-tier Subcontractors. All future payments may be reduced or
suspended by the Contract Specialist until validation is received from the
Contractor verifying all sub-tier payments are current.

Contracts for Services:

8.

10.

11.

12.

Unless otherwise authorized in the contract, service contracts may not be invoiced
more than once per calendar month.

The total amount due for the billing period must be clearly identified on all
invoices (this amount should be set apart from any cumulative amounts or
subtotals).

Invoiced amounts, rates, other direct charges or travel must be specifically
defined in the contract to be allowable for reimbursement.

When applicable for this type of contract, indicate the name(s) of the worker(s)
labor rate, billable work hours, and period of performance on each invoice.

Travel expenses (if authorized) must be itemized and supported with receipts in
accordance with the requirements set forth under clause, “Reimbursement of
Travel Expenses” or as otherwise stated within the Contract.
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9.0
9.1

TITLE: Technical Support for the Canister Storage Building Multi-Canister Overpack
Handling Machine

Purchase Orders:

13. Invoices must indicate the quantity, unit description and unit price for each item
listed.

14. Invoices that include a total freight charge that is equal to or greater than $100.00
must include a copy of the freight bill. If the carrier is UPS, the Contractor must
provide the weight, quantity and Shipping Point.

Submittal

15. Invoices and supporting documentation may be submitted electronically in a
format acceptable to CHPRC (preferred).

16. Submit invoices electronically via e-mail to both CHPRC Accounts Payable
(CHPRC AP) at the following e-mail address: chprcap@rl.gov (chprcap@rl.gov)
and (in the same email) to the Contract Specialist.

a. The contractor’s name, invoice number, and the contract and release
numbers must be shown in the subject line of the e-mail message used to
submit an electronic invoice. The suggested format for the subject line is:
Contractor Name, Invoice XXXXX, Contract XXXXX-X.

17. Submit hard copy invoices including supporting documentation to CHPRC’s
Accounts Payable organization at the address below.

CH2M HILL Plateau Remediation Company
Accounts Payable - Mail Stop: A4-03

P.O. Box 1600

Richland, WA 99352

CLOSEOUT AND FINAL PAYMENT
Closeout Certification

Contractor shall properly execute and mail to CHPRC a final release, in a format
acceptable to CHPRC, within five working days from the last date services are provided
hereunder and/or the date of the last shipment made hereunder. Final payment will not be
made until a final release is properly executed and received by CHPRC. (form available
on this web page or directly from the Contract Specialist)

END OF PART Il - FINANCIAL TERMS

PART III - GENERAL TERMS and ATTACHMENTS

1.0
11

GENERAL
Acceptance of Terms and Conditions.
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1.2

13

14

TITLE: Technical Support for the Canister Storage Building Multi-Canister Overpack

Handling Machine

Contractor, by signing this Contract, delivering the supplies, or performing the
requirements indicated herein, agrees to comply with all the Contract provisions,
specifications and other documents that this Contract incorporates by reference or
attachment. CHPRC hereby objects to any provisions inserted into this Contract,
amendment, or modification to the Contract that are different from or in addition to those
set forth by CHPRC in the Contract, amendment or modification to the Contract.

Attachments Incorporated

The terms, forms, documents and attachments listed herein are hereby incorporated into
and made a part of this contract. Contractor is responsible for downloading or obtaining
a copy from the Contract Specialist and complying with the applicable documents.

Where available, hyperlinks are provided for downloading the referenced document.
Order of Precedence

In the event of a discrepancy among Contract documents the following order of
precedence shall govern resolution: (1) CHPRC’s written Contract modifications,
direction, and instructions; (2) written Contract (3) Technical instructions, including the
(a) Statement of Work (SOW), (b) engineering drawings, (c) exhibits and attachments,
and (d) applicable standards; (4) Special Provisions; (5) General Provisions; and (6) other
documents identified as being part of the Contract.

Subcontracting

Contractor may not subcontract any significant portion of this contract without first
obtaining concurrence of CHPRC to the proposed subcontract scope and
subcontractor(s).

Contractor is responsible to incorporate and flow down all appropriate provisions and
requirements of this contract to all lower-tier contractors and subcontractors.

Contractor shall furnish CHPRC a list of all proposed lower-tier subcontractors who will
be performing work on the Hanford site and those proposed subcontractors who will be
performing a significant portion of the off-site work. The list must be furnished prior to
award and updated with changes during contract performance. Use the Subcontracting
form and instructions located on this web page:
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs

CHPRC reserves the right to:

e reject any proposed subcontract or subcontractor as incomplete or unsuitable

e require submittal of the proposed subcontract before contract award or prior to
performance of any work on site

e require the replacement, at contractor’s expense, of any subcontractor who fails to
adhere to all of the applicable provisions and requirements of this contract.

END OF PART I11 - GENERAL TERMS and ATTACHMENTS
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PART IV — SPECIAL TERMS

1.0
11

1.2

13

14

ADMINISTRATION
Contract Correspondence
CHPRC’s Mailing Address:

Attn: Rayna R Uptmor

CH2M HILL Plateau Remediation Company
PO Box 1600

Richland, WA 99352

CHPRC’s Street Address:

Attn: Rayna R Uptmor

CH2M HILL Plateau Remediation Company
825 Jadwin Ave, Room 415

Richland, WA 99352

Abnormal or Unusual Situations

In the event that there is an abnormal or unusual situation associated with this contract
work scope, the Contractor is to immediately contact the designated Contract Specialist
(CS) or designated CHPRC’s Technical Representative (BTR). If the Contractor is
unable to contact either the CS or the BTR, the Contractor is to contact the CHPRC
Occurrence Notification Center at (509) 376-2900, which is available 24 hours a day,
seven days a week, and provide them with: Contract Number, Contract Specialist’s name,
BTR’s name and a short summary of the abnormal or unusual situation. If after making
contact with CHPRC, the Contractor is advised to suspend activities, the Contractor is not
to proceed until such direction to proceed has been expressly issued by the Contract
Specialist. If there is an emergency situation, the Contactor is to make the appropriate
immediate emergency call to 911 or 373-0911 for cell phones and then make the
notifications to CHPRC as set forth herein.

Term of Contract

The term of this Contract shall commence on the date of award and shall end on
unless extended by the parties or unless terminated by other provisions of this Contract.

Option to Extend the Term of the Contract

This contract includes the option(s) to extend the term identified herein. The total period
of performance of the contract includes the base period plus the optional period(s) that
may be exercised by CHPRC. CHPRC will exercise the option(s) by providing thirty
(30) day written notice to the contractor prior to expiration of the contract's current period
of performance.

Option 1: October 1, 2021 — September 30, 2022
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1.5

1.6

1.7

1.8

Handling Machine
Option 2: October 1, 2022 — September 30, 2023

The CHPRC Prime Contract DE-AC06-08RL14788 with the U.S. Department of Energy
ends on March 31, 2021.

Authorization for work to be performed in FY22 & FY23 will be covered by the terms of
the contract and the General Provisions, Section 14.2, Assignment.

Authorized Personnel

Only the following named Contract individuals are authorized to make changes to this
document:

Contract Specialist, Rayna R Uptmor
Service Contracts Manager, Victoria Clem
Supply Chain Director, John Robinson
Electronic Mail Capability

The Contractor shall provide and maintain Internet and electronic mail capability for the
duration of the Contract. The Contractor’s email account shall be able to send and
receive attached documents of up to 5 megabyte in size. Correspondence and
Administrative messages concerning this contract will be conducted via email in current
versions of Microsoft Office applications, ASCII text, RTF, PDF, ZIP and other
commonly used file formats. In addition, information, data and forms may be posted on
CHPRC’s Internet web site for downloading by the Contractor.

Requests for Clarification or Information

Where necessary, the Contractor may elect to submit formal requests for Clarification or
Information as necessary to obtain technical clarifications using the Request for
Clarification or Information (RCI) Form. RCI Instructions. The inquiry portion of the
RCI Form shall be completed by the Contractor, including a determination of priority and
an identification of schedule delay with the issue, if applicable. RCI Form numbering
shall be left blank and assigned by CHPRC upon receipt. CHPRC will complete an
evaluation, and provide a disposition and determine additional actions required, when
appropriate. The purpose of the form is to facilitate formal communications when
necessary.

Work Schedules and Holiday

NOTICE: Daily work schedules and facility operations are NOT consistent on the
Hanford Site. CHPRC and some other organizations are working a 4x10 schedule and
others observe alternate Friday closures.

Accordingly, Contractor is responsible to understand and plan to support the work
schedule required for this specific contract and/or work location. BEFORE scheduling
work on site and/or deliveries, the Contractor shall make specific schedule arrangements
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1.9

1.10

1.11

1.12

TITLE: Technical Support for the Canister Storage Building Multi-Canister Overpack

Handling Machine

with CHPRC, BTR, Facility Manager, Delivery Warehouse Manager, Building Manager,
etc.

CHPRC will not be liable for the cost of any delays, demurrage, layover, extra travel
days, etc. which result from Contractor’s failure to plan for and obtain specific schedule
concurrence in advance.

Service Contract Act of 1965

This Contract is subject to the McNamara-O’Hara Service Contract Act of 1965 (SCA) as
specified in FAR 22.10 . In accordance with the SCA, the contractor shall pay service
employees, employed in the performance of this contract, no less than the minimum wage
and furnish fringe benefits specified by the SCA or applicable Wage Determination.

Compliance with direct labor rates, fringe benefits and requirements of the SCA are the
responsibility of the contractor and are included elements of the contract pricing. During
the term of this contract, CHPRC may unilaterally modify this contract to incorporate
revised Wage Determinations. If a Wage Determination (or revision) is incorporated
after award and the contractor has to adjust rates payable to employees covered by the
SCA in order to comply with the revised minimum wages and fringe benefits, the
contractor may request an equitable adjustment in accordance with the SCA and other
provisions of this contract.

Wage Determination 2015-5527, Rev 9 is applicable to work performed on the Hanford
Site and adjacent area by service occupations identified in the Wage Determination.
Service occupations that will be used in performance of this contract at another location
or that are not listed in the Wage Determination must be specifically identified herein
along with an applicable Wage Determination.

A copy of the Services Contract Act -Wage Determination specifically for Hanford is
posted on the acquisition web site at:
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs

A Directory of Occupations and more information about the Service Contract Act can be
found on the Department of Labor web site at
http://www.dol.gov/whd/govcontracts/sca.htm

Proprietary Data Submittals

If Contractor submits any data as part of their Contract, which is considered by the
Contractor to be “Proprietary Data”, the document transmitting the data or which
contains the data, shall be boldly marked indicating that the data Included is considered
to be proprietary.

Contractor — CHPRC Interface

CHPRC and the Contractor will interface only through CHPRC’s Contract Specialist for
clarifications and questions.

Other Interfaces
Additional CHPRC contacts will be identified at the kickoff meeting.
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1.13

1.14

TITLE: Technical Support for the Canister Storage Building Multi-Canister Overpack

Handling Machine
Designation of Technical Representative
The designated Buyer’s Technical Representative (BTR) for this contract is:

e To Be Determined

The BTR is responsible for monitoring and providing technical guidance for this Contract
and should be contacted regarding questions or problems of a technical nature. The BTR
is also responsible for appropriate oversight of Contractor’s personnel while on site and
the interface between contractor and other CHPRC organizations supporting contract
performance.

Authority of the BTR and supporting organizations is limited to providing technical
direction within the scope and provisions of this contract. The BTR may not direct work
or authorize any change outside of the written contract and contract provisions.

The BTR does not possess any explicit, apparent or implied authority to modify the
contract. When in the opinion of the Contractor, the BTR requests or directs efforts
outside the existing scope of the Contract; Contractor shall promptly notify the Contract
Specialist in writing. No action outside the scope of the contract should be taken until the
Contract Specialist makes a determination and/or modifies the contract.

In no event, will an understanding or agreement, modification, change order, or any
deviation from the terms of this Contract be effective or binding upon CHPRC unless
formalized by proper Contract documents executed by the Contract Specialist.

Independent Contractor

1. Contractor shall perform all work required by this Contract as an independent
contractor and not as an agent or employee of CHPRC or the Government.

2. Acceptance of this contract constitutes contractor’s certification that any required
business licenses, permits, tax identification requirements, principle place of business
identification, etc. have been addressed and are the sole responsibility of contractor.

3. Contractor shall pay all wages, salaries and other amounts due its employees in
connection with this Contract. Contractor is responsible for all reports, obligations
and payments regarding such employees relating to social security, state and federal
taxes, license fees, withholding, unemployment compensation, workers compensation
and similar matters. Upon CHPRC’s written request, Contractor shall promptly
provide documentation substantiating its compliance with the requirements of this
paragraph.

4. Contractor shall maintain complete control over its Employees, Agents,
Representatives and Subcontractors at any tier and shall be responsible for the proper
performance of all work required by this Contract, including any such work which
may be done by Suppliers or Subcontractors at any tier.

5. Contractor does not have, nor shall it represent that it has, any authority to bind
CHPRC or the Government.
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Handling Machine

6. Unless specifically identified in the contract, contractor shall supply and use its own
equipment, supplies and means of performance.

1.15 Waiver of Facilities Capital Cost of Money

The Contractor is aware that facilities capital cost of money is an allowable cost but
waives the right to claim it under this Contract.

1.16 Contract Change Request

The Contractor shall submit formal requests for changes to the scope, schedule or cost of
this contract using the Change Form. Instructions. The appropriate portions of the
Change Form shall be completed by the Contractor. A red-line mark up of the Statement
of Work or Specification showing where the proposed changes fit within the scope shall be
attached, if applicable. Change Form numbering shall be left blank and assigned by
CHPRC upon receipt. CHPRC will complete an evaluation, provide a disposition and
determine additional actions required, as appropriate. The purpose of the form is to
facilitate formal communications.

1.17 Contractor Hours Worked Onsite

Contractor shall submit a monthly report of labor hours worked on site in contract
performance.

On site is defined as north of the Wye Barricade, at HAMMER, or at any facility owned or
operated by Department of Energy or CHPRC. The report shall:

1. List the number of hours worked on site for each contract
2. List the total number of employees working on site

3. Do NOT include hours worked by Contract Labor personnel who are recording time
in the CLTR system or the TIS system. That data is accumulated automatically.

The reporting form is located at:
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs

2.0 CONTRACT PROVISIONS

The provisions, forms, documents and attachments listed below are hereby incorporated
into and made a part of this contract. Unless specifically replaced or revised in the body
of this contract the clauses and referenced laws, rules and regulations in the General and
Special Provisions applicable for this type of contract shall have the same force and effect
as if written into the body of the contract.

Contractor is responsible for downloading, reading and complying with the applicable
provision revision identified below. In the event that the link to a specific provision is
broken, provisions are posted for downloading at the following hyperlink. A copy is also
available from CHPRC on request.
http://chprc.hanford.gov/page.cfm/ContractProvisions

2.1 General Provisions - Revision 12 dated October 1, 2019
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2.2 Special Provisions, SP-5 - On-Site Services - Revision 14, dated May 15, 2018

2.3 Special Provisions, SP-9 - Organizational Conflict of Interest - Revision 1, dated
August 5, 2013

2.4 Special Provisions, SP-16 - Contractor Representations and Certifications -
Revision 8 dated October 25, 2019

Representations and Certifications made by the contractor as part of the proposal and
award process are hereby incorporated by reference into, this Contract unless specifically
excluded and agreed by CHPRC in the Contract. Contractor agrees to update and
resubmit a revised SP-16 if any change occurs that would nullify, change or otherwise
affect said representations and certifications.

END OF PART IV - SPECIAL TERMS
END OF CONTRACT
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